

Purchase ORDER

VENDOR/SERVICE PROVIDER

To,
M/s ADL Coordinates Pvt. Ltd,
B-76, NICE Area, MIDC,
Satpur, Nashik-422007 (India)
Contact Person: Mr. Aakash Singh
E-Mail: marketing@adlcoordinates.com
GST Number:
Contact: 7304429272

W.O. : OGHOP/ADLCPL/AAI/25-26/001
W.O. Date : May 29, 2025
Project : 181.9 MW MP Hybrid Project

SCOPE OF SERVICES/JOB OF VENDOR

Site Survey, Site Elevation Certificate, Document submission to NOCAS portal for for obtaining no-objection certificate ("NOC") from airport authority of India ("AAI") for 181.9 MW Solar & Wind Hybrid Project at Agar Malwa, (MP).

Ref: 1) Proposal vide mail dated: 'May 28, 2025

BILL TO COMPANY

Oyster Green Hybrid One Private Limited,
302, 3rd Floor, Poonam Chamber,
A wing, Opposite Atria Mall, Worli,
Mumbai-400018.
CIN - U35103DL2023PTC419109
GSTIN: 07AAZCA2820N1Z4

SL NO.	SCOPE DESCRIPTION	ORDER VALUE
1	Site Survey, Site Elevation Certificate, Document submission to NOCAS portal for for obtaining no-objection certificate ("NOC") from airport authority of India ("AAI") for, A) 181.9MW : 26WTG Detailed Scope of work and deliverables attached as Annexure I	2,32,700.00
GST RATE		18%
GST		41,886.00
TOTAL		2,74,586.00

Amount In Word : INR Two Lakh Seventy Four Thoussand Five Hundred and Eight Six Only.

OTHER TERMS AND CONDITIONS OF WORK ORDER

- Detailed Terms of Payment & Schedule of completion are annexed in Annexure I
- Detailed Scope of Work along with other Terms and Conditions of Work Order are annexed in Annexure II
- Please send correspondence regarding this work order to: Mr. Rohit R. Hadpe, Email:rohit.hadpe@oysterrenewable.com

Signature:

Authorised Signatory



Accepted by

Date:

29-05-2025

Registered Address
C-2/64, Shahdara Garhi Mandi,
Yamuna Vihar, New Delhi,
Delhi - 110053

CIN: U35103DL2023PTC419109
GST NO: 07AAZCA2820N1Z4

Head Office
302, 3rd Floor, Poonam Chambers,
A Wing, Opposite Atria Mall, Worli,
Mumbai- 400018. Maharashtra, India
☎ +91 22 4516 3418
✉ info@oysterrenewable.com
🌐 www.oysterrenewable.com

SCOPE OF WORK

Site Survey, Site Elevation Certificate, Document submission to NOCAS portal for obtaining no-objection certificate ("NOC") from airport authority of India ("AAI") for, 181.9 MW Solar & Wind Hybrid Project at Agar Malwa, (MP).

RIV-0

Annexure-II

Page 1 of 1

TERMS AND CONDITIONS OF THE WORK ORDER:**SCOPE OF WORK-**

1. Site visit and verification of WTG location and obtain elevation certificate and survey report from certified surveyor or agency, as per prescribed format by AAI.
2. To prepare applications and all documents required for the NOC of AAI or any other concerned department for proposed Project
3. To apply and submit in prescribed format with all relevant documents for NOC from AAI at designated no objection certificate application system ("NOCAS") portal respectively and get acknowledgement of application submitted.
4. To respond to all queries as may be raised by AAI in connection with the permission including preparation of additional documents, surveys, or any other requirements for the purpose of securing NOC and on satisfactory of them and communicate with them on behalf of Company and facilitate process of the application.
5. To arrange all the necessary facilities for site visits like transportation, accommodation for the representative of AAI, surveyor and certification agency or any other government departments for verification of site and technical feasibility required for getting the AAI NOC.
6. Securing NOC from AAI for the 26 WTG locations

For Oyster Green Hybrid One
Private Limited


AUTHORISED SIGNATORY



RECEIVED AND ACCEPTED

For: ADL Coordinates Pvt. Ltd.

AUTHORISED SIGNATORY

(NAME, DESIGNATION AND STAMP)

1.0 Milestone of Payment.

Milestone of Payment			
Sr. No.	Milestone Details	Order Value. (Rs.) (Incl. GST)	Remark
a	30% of total value to Start Survey Activity	82,376.00	Against the PDC
b	30% of the total value after Site Elevation Certificate	82,376.00	Invoice along Certificate
c	40% of the total value with AAI NOC	1,09,834.00	Invoice along NOC
	Total	2,74,586.00	

- Note:** A) Order Value shall remain same for the scope and there shall not be changes later.
B) Order Value inclusive of all Travel, Bording, Lodging and Incidental expenses.
C) All the payment will be released within 30 days upon receipt of correct and undisputed documents.

Schedule of completion	
Sr. No.	Description
a	Survey would start within 3-4 working days after release of PO or advance, whichever is later
b	Site Elevation Certificate, for the survey would be issued within 7 working days from completion of Survey
c	Respective document submission on NOCAS portal within 3-4 days from issuance of Certificate
d	NOC for height clearance is typically obtained from AAI within 20-25 working day from document submission.

For Oyster Green Hybrid One
Private Limited

AUTHORISED SIGNATORY



RECEIVED AND ACCEPTED

For: ADL Coordinates Pvt. Ltd.

AUTHORISED SIGNATORY

(NAME, DESIGNATION AND STAMP)